## Paducah Floodwall Closures Bid Tabulation 6/15/2021

CONTRACTOR	BID AMOUNT	DEDUCTIVE ALTERNATE
Smith Construction	\$577,763.16	\$4,000
Coffee Construction	\$672,276.73	\$3,965
Differential	\$94,513.60	\$35.00